1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PRQIECT DATA
ARMY 04 FEB 2004
3. I NSTALLATI ON AND LOCATI ON 4. PROJECT TITLE
Puebl o Depot Activity Ammunition Dem litarization Facility
Col or ado Ph Vi
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROOECT NUMBER 8. PROUECT COST ($000)
Aut h
78007A 216 57496 Approp 44,792
9. COGT ESTI MATES
| TEM UM QUANTITY [UNIT COST| COST ($000)
PRI MARY FACILITY 282, 803
Energetics Process Bl dg (EPB) SF 70, 000 809. 00 (56, 630)
Corridor - EPB/ APB ( CEA) SF 5, 000 404.50 (2,023)
Agent Process Bl dg (APB) SF 200, 000f 762.92 (152,584)
Corridor - APB/CB (CAC SF 2,000 404.50 (809)
Control Bl dg (CB) SF 20, 000 663. 59 (13, 272)
Total from Continuation page (57, 485)
SUPPORTI NG FACI LI TI ES 85, 941
El ectric Service LS - - - - (23, 039)
Wat er, Sewer, Gas LS - - - - (15, 443)
Pavi ng, Wal ks, Curbs And Gutters LS - - - - (23, 690)
St or m Dr ai nage LS - - - - (4,568)
Site Inp(12,915) Deno( ) LS -- -- (12,915)
I nformati on Systens LS - - - - (6, 286)
ESTI MATED CONTRACT COST 368, 744
CONTI NGENCY PERCENT (5.00% 18, 437
SUBTOTAL 387,181
SUPERVI SI ON, | NSPECTI ON & OVERHEAD (5. 70% 22, 069
DESI GV BUI LD - DESI GN COST 57,535
TOTAL REQUEST 466, 785
TOTAL REQUEST ( ROUNDED) 467, 000
| NSTALLED EQT- OTHER APPROPRI ATl ONS (448, 400)
10. Description of Proposed Construction Construct a Chem cal Stockpile Disposal Program
(CsDP) facility using increnental appropriations. This request is for
Increment VI ($44.792 mllion). Increment | (Project Number (PN) 17700,
($203.5 million in authorization)) was approved in FY 1997 and FY 2000,
Increnent Il (PN 40658, $10.7 mllion) was approved in FY 2001, Increnent |11

(PN 47261, $11.0 million) was approved in FY 2002, Increnment |V (PN 47846,
$38.0 mllion) was approved in FY 2003, and Increnent V (PN 51026, $88. 388
mllion) was approved in FY 2004. Increnent VII ($195.02 million) is planned
for the FY 2006 budget and Increnment VIII ($79.1 million) is planned for the

FY 07 budget. This project, at full authorization, will provide for the
and construction of a toxic chemcal nmunitions denilitarization (Deml)

desi gn

conpl ex based on the Neutralization foll owed by Biotreatnent Process approved
in the Acquisition Decision Menorandum dated 16 Jul 02. Work includes an

energetics processing building with blast contai nment, an agent process

ng

buil ding, a control building, a process auxiliary building, nunitions storage

bui |l di ng, a personnel and naintenance facility with change roons, a uti

ity

bui | di ng, nai ntenance storage, and a nedical treatnent area; a process support
and admi nistrative building; a chemical analysis |aboratory; and an entry

control facility. Special features include blast doors, fire protection

a
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1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PRQIECT DATA
ARMY 04 FEB 2004
3. I NSTALLATI ON AND LOCATI ON
Puebl o Depot Activity, Col orado
4. PROJECT TITLE 5. PROOECT NUMBER
Ammunition Dem litarization Facility Ph VI 57496
9. COST ESTI MATES ( CONTI NUED)
Uni t Cost
[tem Um qQry COosT ($000)
PRI MARY FACI LI TY ((CONTI NUED)
Process Auxiliary Bl dg (PAB) SF 30,000 380.72 (11, 422)
Minitions Dem | Filter Area (FIL) SF 10,000 55.57 (556)
Utility Building (UB) SF 15,000 411.52 (6,173)
Bi ot reat ment Area (BTA) SF 24,000 55. 57 (1, 334)
Muni ti ons Storage Bl dg (MSB) SF 15,000 251.13 (3,767)
St andby Di esel Generator Bl dg (SDB) SF 5, 000 55. 57 (278)
Per sonnel & Mai nt enance Bl dg (PMB) SF 60, 000 273.53 (16, 412)
Per sonnel Support Buil di ng (PSB) SF 40, 500 69. 39 (2,810)
Entry Control Facility (ECF) SF 1,000 925.78 (926)
Lab (LAB) SF 10,000 726.57 (7, 266)
Lab Filter Area (LFA) SF 500 55.57 (28)
War ehouse - | nside Fence) (WF) SF 10, 000 79. 84 (798)
War ehouse - Qutside Fence (WOF) SF 10, 000 79. 84 (798)
Wast e Storgae Bl dg (WSB) SF 10, 000 79. 84 (798)
Msc Site Storage Bl dgs & Areas SF 10, 000 55. 57 (556)
IDS Installation LS -- -- (3,176)
Bui | di ng I nformation Systens LS -- -- (387)
Tot al 57, 485

DESCRI PTI ON OF PROPOSED CONSTRUCTI ON:  ( CONTI NUED)

cascadi ng heating, ventilation, air conditioning (H/AC) systemw th airlocks
protective

for agent contai nment, special a

r filtration, special

per sonne
and

clothing area, toxic chemcal resistive coatings and surfaces,
es. Install an intrusion detection system
ude utilities; electric service with an

expl osi on- proof electrical fixtur
(IDS). Supporting facilities inc
el ectrical substation; standby e

[ighting; paving and surfacing, walks,

ectric generators;

curbs and gutters;

security fencing and
st or m dr ai nage;

i nformati on systens; and site inprovenments. Heating will be provided by a
central system air conditioning (500 tons) will be provided by self-contained
units.

11. REQ NONE ADQT: NONE SUBSTD: NONE

PRQJIECT: Design and construct a toxic chemnmical agent nunitions

dem litarization facility based on Neutralization foll owed by Bi odegradati on
technol ogy. (New M ssi on)

REQUI REMENT: This project is required to provide the capability to
demilitarize and di spose of the toxic chemical agents and nunitions stored at
Puebl o Depot Activity in a safe, environnmentally acceptabl e manner. Congress
has nmandated the di sposal of the existing unitary chemnical stockpile and the
Arnmy has subnmitted an inplenmentation plan which cites this facility as an
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1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PROIECT DATA
ARMY 04 FEB 2004

3. I NSTALLATI ON AND LOCATI ON

Puebl o Depot Activity, Col orado

4. PROOECT TI TLE 5. PROUECT NUMBER

Ammunition Dem litarization Facility Ph VI 57496

REQUI REMENT: ( CONTI NUED)

integral and essential part of the chem cal stockpile disposal program
CURRENT SI TUATI ON: Projectiles containing | ethal chem cal agents are stored
inigloos at the installation and sone currently exhibit an accelerated rate
of deterioration. These nunitions are of no strategic value, but they nust be
safely stored and inspected to ensure that there is no risk to the public or
the environment. The nonitoring and surveillance costs for safe storage
continue to accrue. No other acceptable disposal facilities are avail abl e.

| MPACT | F NOT PROVI DED: If this project is not provided, the Arny will not
be able to conply with the Congressional nandate for chemi cal nunitions
stockpil e disposal. Al so, maintenance and surveillance costs will continue to
grow as the agents and nunitions deteriorate with age. The threat to the

heal th of Depot enpl oyees and the environnent will continue.

ADDI T1 ONAL: This project has been coordinated with the installation physica
security plan, and all required physical security nmeasures are included. No
anti-terrorisniforce protection nmeasures are required. This project is
mandat ed by Congress and is exenpt from preparation of an econom c anal ysis.
JO NT USE CERTI FI CATI ON: The Deputy Assistant Secretary of the Arny
(I'nstallations and Housing) certifies that this project has been considered
for joint use potential. This facility will be available for use by other
conponents. A parametric cost estinmate based upon project engineering design
was used to develop this budget estimte.

12. SUPPLEMENTAL DATA:
A. Estinmated Design Data:

(1) Status:
(a) Date Design Started............ ... ... .. .. ... JAN 2003
(b) Percent Conplete As OF January 2004............. 35. 00
(c) Date 35%Designed............ ... ... JAN 2004
(d) Date Design Conplete......... ... ... .. JUL 2005
(e) Parametric Cost Estimating Used to Devel op Costs YES
(f) Type of Design Contract: Design-build
(2) Basis:
(a) Standard or Definitive Design: NO
(3) Total Design Cost (c) = (a)+(b) OR (d)+(e): ($000)
(a) Production of Plans and Specifications.......... 509
(b) Al Oher Design CoStS.........co i, 1, 096
(c) Total Design CoSt............c0 . 1, 605
(d) ContraCt........ ... 479
(€) In-house....... ... ... e 1,126
(4) Construction Contract Award............ ... .. ... ...... SEP 2002
PREVI OUS EDI 11 ONS MAY BE USED [ NTERNALLY
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1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PROJIECT DATA
ARMY 04 FEB 2004

3. I NSTALLATI ON AND LOCATI ON

Puebl o Depot Activity, Col orado

4. PROOECT TI TLE 5. PROUECT NUMBER

Ammunition Dem litarization Facility Ph VI 57496

12. SUPPLEMENTAL DATA: (Conti nued)
A. Estinmated Design Data: (Continued)

(5) Construction Start............. ... JUN 2004
(6) Construction Conmpletion.............. .. ... i, APR 2007
B. Equi prent associated with this project which will be provided from

ot her appropriations:
Fi scal Year

Equi pnent Procuri ng Appropri ated Cost
Nonencl at ur e Appropriation O _Requested ($000)
Process Equi pnent CAND 2004 16, 500
Process Equi pnent CAND 2005 163, 200
Process Equi pnent CAND 2006 172, 300
Process Equi pnent CAND 2007 96, 400
TOTAL 448, 400

PAGE NO. 8 PREVI OUS EDI T1 ONS MAY BE USED | NTERNALLY DD . FRVM__1391C
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1. COMPONENT
FY 2005
ARMY

2. DATE
M LI TARY CONSTRUCTI ON PRQIECT DATA
04 FEB 2004

3. I NSTALLATI ON AND LOCATI ON

Bl ue Grass Arny Depot
Kent ucky

4. PROOECT TI TLE

Anmuni tion Demlitarizati on Fac Ph-V

5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROOECT NUMBER 8. PROUECT COST ($000)
Aut h
78007A 216 51027 Approp 37,094
9. COST ESTI MATES
| TEM U M QUANTITY [UNIT COST| COST ($000)
PRIMARY FACILITY 103, 597
Munition Dem | Buil ding SF 97, 454| 515. 44 (50, 233)
Cont ai ner Handl i ng Bui |l di ng SF 34,190| 327.9(¢ (11, 211)
SCWO Bui | di ng SF 39, 000| 365. 03 (14, 236)
Process & Utility Building SF 15, 783| 292.74 (4, 620)
Per sonnel Mai nt enance Bui |l di ng SF 18, 680 231.50 (4, 324)
Total from Continuation page (18,973)
SUPPCORTI NG FACI LI TI ES 32, 047
El ectric Service LS - - - - (11, 675)
Wat er, Sewer, Gas LS - - - - (4,909)
Pavi ng, Wal ks, Curbs And Gutters LS - - - - (6,187)
St or m Dr ai nage LS - - - - (852)
Site Inp( 5,196) Deno( ) LS -- -- (5,196)
I nformati on Systens LS - - - - (3,228)
ESTI MATED CONTRACT COST 135, 644
CONTI NGENCY PERCENT (5. 00% 6,782
SUBTOTAL 142, 426
SUPERVI SI ON, | NSPECTI ON & OVERHEAD (5. 70% 8,118
DESI GV BUI LD - DESI GN COST 41, 660
TOTAL REQUEST 192, 204
TOTAL REQUEST ( ROUNDED) 192, 000
| NSTALLED EQT- OTHER APPROPRI ATl ONS (164, 100)
10. Description of Proposed Construction Construct a Chem cal Stockpile Disposal Program

(CsDP) facility using increnental

This r
Nurber
I ncrene

than one fiscal year.
Increment | (Project
approved in FY 2000,
2002, Increnent 111

I ncrement 1V (PN 50552, $16.
($55.231 nmillion) is planned
is planned for FY 2007, Incr
2008, and I ncrenent
project, at full authorizat

design/ build, cost-plus exec
for a full scale pilot plant
t he chemi cal agent nunitions
foll owed by super critica

I X ($0.975 nmillion)

appropriations which are split over nore
equest is for Increnment V ($37.094 million).

(PN) 21994 ($195.8 million, in authorization)) was
nt |1 (PN 40845, $3.0 million) was approved in FY

(PN 47847, $10.3 mllion) was approved in FY 2003 and

22 million) was approved in FY 2004. |ncrenent Vi
for the FY 2006, Increnent VII ($56.331 nillion)
ement VIl ($13.054 million) is planned for the FY

is planned for the FY 2009. This

on and appropriation will provide for the

ution for design and construction of facilities
to denonstrate conpliant process capabilities for
stockpil e destruction via a neutralization

wat er oxidation (SCWO) hydrol ysate treatnent.

Construction of facilities anticipates the following facilities: Minitions
Dem litarization Building, Process and Utility Buil ding, Container Handling
Bui | di ng, Personnel & Maintenance Building, Entry Control Facility, Chem cal
Laboratory, Personnel Support Building, Admnistrative Support Building,
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1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PROJECT DATA
ARMY 04 FEB 2004
3. I NSTALLATI ON AND LOCATI ON
Bl ue Grass Arny Depot, Kentucky
4. PROUECT TITLE 5. PROUECT NUMBER
Ammunition Demlitarization Fac Ph-V 51027
9. COST ESTI MATES ( CONTI NUED)
Uni t Cost
[tem Um qQry COosT ($000)
PRI MARY FACILITY ((CONTI NUED)
Per sonnel Support Buil ding SF 40, 500 65. 25 (2,643)
Entry Control Facility SF 1,340 631.10 (846)
Laboratory Buil ding SF 9,475 538.88 (5, 106)
Exterior Storage Building SF 6, 000 103.75 (623)
Treaty Conpliance Facility SF 3,032 482.75 (1, 464)
War ehouse SF 28,000 38.25 (1,071)
MDB - Main Filter Area EA 1 1805000 (1, 805)
St andby Di esel Generator Area (Slab Only) SF 500 30. 00 (15)
Vehicl e Storage Bl dg (VSB) SF 11,744 150. 25 (1, 765)
Msc Site Storage Areas and Bl dgs SF 20,000 36.60 (732)
IDS Installation LS -- -- (1, 715)
Bui | di ng I nformation Systens LS -- -- (1,188)
Tot al 18,973

DESCRI PTI ON OF PROPOSED CONSTRUCTI ON:  ( CONTI NUED)

Filter Facility, Warehouse, Treaty Conpliance Facility, Guard House, Storage
Tank Bui |l di ng, SCWO Bui |l di ng, and Vehicle Storage Building. (Note that the

facilities and buildings of the BGCAPP are yet to be desi gned.

It

s expected

additional facilities my be required and identified during the design

devel opnent phase (FY 04-05). The systems contractor may elect to utilize some
of the buildings as the baseline technol ogy, however, new buildings will be
necessary and many i nprovenents/nodifications are anticipated for the baseline
bui | di ng designs. The exact sizes, costs, and site plan of each building are
unknown at this tine.) Features include: blast doors, fire protection, a
cascadi ng heating, ventilation, air conditioning (H/AC) systemwth airl ocks,
air filtration, protective clothing area, toxic chem cal resistive coatings
and surfaces, bulk hydrol osate storage tanks, and expl osi on-proof electrica
fixtures. Install an intrusion detection system (I1DS). Supporting facilities
include utilities; electric service, electrical substation; standby electric
generators; comuni cati ons system workforce parking, access control, vehicle
and nunitions conveyance to the site, security fencing and |ighting; paving,

wal ks, curbs and gutters; storm drainage; informtion systens;

fue

st or age;

and site inprovenents. Heating is anticipated to be provided by a gas-fired

central system Air conditioning will be provided by self-contained units.
11. REQ NONE ADQT: NONE SUBSTD: NONE
PRQJIECT: Construct a newy designed Neutralization/ SCWD chemi cal agent
munitions demlitarization pilot plant facility (New M ssion)
REQUI REMENT: This project is required to prove, through pilot plant
denonstration, denilitarize and di spose of the toxic chemnical agents and

PREVI OUS EDI TI ONS MAY BE USED I NTERNALLY
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1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PROIECT DATA
ARMY 04 FEB 2004

3. I NSTALLATI ON AND LOCATI ON

Bl ue Grass Arny Depot, Kentucky

4. PROOECT TI TLE 5. PROUECT NUMBER

Anmuni tion Demlitarizati on Fac Ph-V 51027

REQUI REMENT: ( CONTI NUED)

nmuni tions stored at Blue Grass Arny Depot can be done in a safe,

envi ronnental |y acceptabl e nanner.

CURRENT SI TUATI ON: Rockets and projectiles containing |ethal chenical agents
are stored in igloos at the installation. Some of these nunitions are
currently deteriorating at an accelerated rate. These nmunitions are of no
strategi c value but they nust be safely stored and inspected so that there is
no risk to the public or the environnent. The nonitoring and surveillance
costs for safe storage continue to accrue. No ot her acceptabl e di sposa
facilities are avail able.

| MPACT | F NOT PROVI DED: If this project is not provided, the Arny will not
conply with the Congressional nandate and Chemi cal Wapons Convention Treaty
for chem cal nunitions stockpile disposal. Al so, naintenance and surveillance
costs will continue to accunulate. The threat to the health of Depot enpl oyees
and to the environment will continue.

ADDI T1 ONAL: This project has been coordinated with the installation physica
security plan, and all required physical security nmeasures are included. No
anti-terrorisniforce protection nmeasures are required. This project is
mandat ed by Congress and is exenpt from preparation of an econom c anal ysis.
JO NT USE CERTI FI CATI ON: The Deputy Assistant Secretary of the Arny
(I'nstallations and Housing) certifies that this project has been considered
for joint use potential. This facility will be available for use by other
conponents. A paranmetric cost estinmate based upon project engineering design
was used to develop this budget estimte.

12. SUPPLEMENTAL DATA:
A. Estinmated Design Data:

(1) Status:
(a) Date Design Started............ ... ... .. .. ... JUN 2003
(b) Percent Conplete As OF January 2004............. 15. 00
(c) Date 35%Designed............ ... .. i, MAY 2004
(d) Date Design Conplete......... ... ... .. DEC 2005
(e) Parametric Cost Estimating Used to Devel op Costs YES
(f) Type of Design Contract: Design-build

(2) Basis:
(a) Standard or Definitive Design: NO

(3) Total Design Cost (c) = (a)+(b) OR (d)+(e): ($000)
(a) Production of Plans and Specifications.......... 200
(b) Al Oher Design CoStS.........cviiiininnao.. 402
(c) Total Design CoSt.......... ... 602
(d) ContraCt........ ... 179
(€) In-house....... ... ... e 423
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1. COVPONENT 2. DATE
FY 2005 M LI TARY CONSTRUCTI ON PROJIECT DATA
ARMY 04 FEB 2004

3. I NSTALLATI ON AND LOCATI ON

Bl ue Grass Arny Depot, Kentucky

4. PROOECT TI TLE 5. PROUECT NUMBER

Anmuni tion Demlitarizati on Fac Ph-V 51027

12. SUPPLEMENTAL DATA: (Conti nued)
A. Estinmated Design Data: (Continued)

(4) Construction Contract Award.......................... JUN 2003

(5) Construction Start.......... ... ..., SEP 2005

(6) Construction Conpletion.......... ... . ... ... APR 2009
B. Equi pment associated with this project which will be provided from

ot her appropriations:
Fi scal Year

Equi pnent Procuri ng Appropriated Cost
Nonencl at ure Appropriation O Request ed ($000)
Process Equi pnent CAMD 2004 19, 780
Process Equi pnent CAMD 2005 79, 700
Process Equi pnent CAMD 2006 59, 339
Process Equi pnent CAMD 2007 5,281
TOTAL 164, 100
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